

HARRIS COUNTY PURCHASING AGENT

Monday, October 08, 2018

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 18/0297

Construction Manager at Risk for the Criminal Justice Center Mitigation and Improvement Project for Harris County FEMA Project 4910

Award to No: _____ Carry Over: _____ Estimated Cost: _____
(Subject to review)

Refer: ✓ Cancel: _____

Vendor	Amount	Bond(B) Check(C)
1. <u>AECOM Technical Services</u>	\$ _____	_____
2. <u>Conduit Transcriptions</u>	\$ _____	_____
3. <u>Drymalla Construction Co Ltd</u>	\$ _____	_____
4. <u>Dunhill Construction</u>	\$ _____	_____
5. <u>Gilbane Building Company</u>	\$ _____	_____
6. <u>Har-Con Mechanical Contractors, LLC</u>	\$ _____	_____
7. <u>Houston Wifi Ltd.</u>	\$ _____	_____
8. <u>J. Archer Insurance Group</u>	\$ _____	_____
9. <u>Linbeck Group, LLC</u>	\$ <u>Received</u>	_____
10. <u>Manhattan Construction Company</u>	\$ <u>Received</u>	_____
11. <u>Noslar T.I., Inc.</u>	\$ _____	_____
12. <u>RFx Analyst, Inc.</u>	\$ _____	_____
13. <u>SPMS</u>	\$ _____	_____
14. <u>Tri-Point Construction</u>	\$ _____	_____
15. <u>Vaughn Construction</u>	\$ _____	_____
16. <u>Virtual Builders Exchange</u>	\$ _____	_____
17. <u>Westfall Constructors, Ltd.</u>	\$ _____	_____
18. <u>J.T. Vaughn Construction, LLC</u>	\$ <u>Received</u>	_____

HARRIS COUNTY PURCHASING AGENT

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 18/0297

**Construction Manager at Risk for the Criminal Justice Center Mitigation and Improvement
Project for Harris County FEMA Project 4910**

	Vendor	Amount	Bond(B) Check(C)
19.	<u>SpawGlass Construction Corp.</u>	<u>\$ Received</u>	<u></u>
20.	<u>Turner Construction Company, Inc.</u>	<u>\$ Received</u>	<u></u>
21.	<u>Centennial Contractors Enterprises, Inc.</u>	<u>\$ Received</u>	<u></u>
22.	<u>Tellepsen Builders, L.P.</u>	<u>\$ Received</u>	<u></u>
23.	<u></u>	<u>\$</u>	<u></u>
24.	<u></u>	<u>\$</u>	<u></u>
25.	<u></u>	<u>\$</u>	<u></u>
26.	<u></u>	<u>\$</u>	<u></u>
27.	<u></u>	<u>\$</u>	<u></u>