

**HARRIS COUNTY PURCHASING AGENT**

Monday, August 26, 2019

**Bid Tabulation**

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 19/0251

Renovation and Construction at Gulfgate Health Center for the Harris County Hospital District dba Harris Health System

Award to No: \_\_\_\_\_ Carry Over: \_\_\_\_\_ Estimated Cost: \$400,000  
(Subject to review)

Refer: ✓ Cancel: \_\_\_\_\_

	Vendor	Amount	Bond(B) Check(C)
1.	<u>54 Construction, LLC</u>	\$ _____	_____
2.	<u>ACG Contractors LLC</u>	\$ _____	_____
3.	<u>bell-mann corporation</u>	\$ _____	_____
4.	<u>Blackhouse Construction &amp; Design</u>	\$ _____	_____
5.	<u>DASHM STUDIO BOX LLC</u>	\$ _____	_____
6.	<u>DT Construction, LP</u>	\$ _____	_____
7.	<u>Enterprise Builders LLC</u>	\$ _____	_____
8.	<u>Excelsior Solutions llc</u>	\$ _____	_____
9.	<u>Gadberry Construction Company, Inc.</u>	\$ _____	_____
10.	<u>Johnston, LLC</u>	\$ _____	_____
11.	<u>Morganti Texas, inc.</u>	\$ _____	_____
12.	<u>O'Donnell Snider Construction, LLC</u>	\$ <u>380,000</u>	<u>B</u>
13.	<u>Ozbild Engineering Inc</u>	\$ _____	_____
14.	<u>PDG Architects</u>	\$ _____	_____
15.	<u>Phoenix millwork</u>	\$ _____	_____
16.	<u>Power Vac America, Inc.</u>	\$ _____	_____
17.	<u>Professional Service Industries, inc</u>	\$ _____	_____
18.	<u>Ramtech Building Systems</u>	\$ _____	_____

**HARRIS COUNTY PURCHASING AGENT**

Monday, August 26, 2019

**Bid Tabulation**

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 19/0251

Renovation and Construction at Gulfgate Health Center for the Harris County Hospital District dba Harris Health System

	Vendor	Amount	Bond(B) Check(C)
19.	RFx Analyst, Inc.	\$	
20.	Sartin Builders,LLC	\$	
21.	Skyler Design Build	\$	
22.	The Bid Calendar	\$	
23.	The Brandt Companies LLC	\$	
24.	Timberline Construction Group	\$	
25.	Total Team Construction	\$	
26.	Vaughn Construction	\$	
27.	ILCOR Builders	\$ 337,218 <sup>00</sup>	B
28.	Westway Construction Services, LLC	\$ 395,983.00	B
29.		\$	
30.		\$	
31.		\$	
32.		\$	
33.		\$	
34.		\$	
35.		\$	
36.		\$	